STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
04- SCL-237-0.0/0. 2

DI SADVANTACGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED FUND TOTAL

NUMBER OF BI DDERS 3 ENG NEERS EST 1, 041, 457. 00

Bl DDER | D

1,242, 300. 80

1, 293, 371. 00

1,397, 055. 00

D SUMMARY
I'N MOUNTAI N VI EW FROM EL CAM NO

REAL (ROUTE 82) TO EAST OF CHURCH
STREET.

I NSTALL MEDI AN BARRI ER

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
08/ 03/ 17
CONTRACT CCDE 'A '
63 CONTRACT | TEMS

FEDERAL Al D SNHG P237-(013)E

14. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 60
AMOUNT OVER 200, 843. 80 PERCENT OVER EST 19. 28
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON' COVPANY

715 COMSTOCK STREET
SANTA CLARA CA 95050

GRANI TE ROCK COVPANY

5225 HELLYER AVE STE 220
SAN JOSE CA 95138

REDGW CK CONSTRUCTI ON COMPANY

21 HEGENBERGER CT
CAKLAND CA 94621

408 327-7013
00000089
FAX 408 327-7090

408 574-1400
00000022
FAX 408 365-9548

510 792-1727
00140057
FAX 510 792-1728



04-2J6604
04- SCL- 237
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 2
08/ 03/ 17

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

cMe
SAN FRANCI SCO CA

cMe
SAN FRANCI SCO CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

H GAWAY SPECI ALTY COVPANY
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY
PALO CEDRO CA

SUPER SEAL & STRI PE
FI LMORE CA

SUPER SEAL & STRI PE
FI LMORE CA

SUPER SEAL & STRI PE
FI LMORE CA

792059

792059

765902

1003147

1003147

396627

396627

396627

| TEM 3 (30%

TRAFFI C CONTROL PARTI AL

| TEM 62 (100%

| TEM 51 (100%

| TEM 5354 (100%

| TEM 14 (100%

| TEM 4244 (100%

| TEM 5661 (100%



04-2J6604
04- SCL- 237
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 3

08/ 03/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

374600

374600

374600

374600

374600

374600

374600

GRI NDER RENTAL FOR COLD PLAN AC, PARTI AL

GRI NDER RENTAL FOR ROADWAY EXCAVATI ON, PARTI AL

| TEM 19 (5%

| TEM 26 (11%

I TEM 1 (50%

| TEM 14 (100%

I TEM 3 (7%

| TEM 42 (100%

| TEM 56 (100%

| TEM 63 (8%

LEAD PLAN FOR STRI PI NG REMOVAL, PARTI AL



04-2J6604 Bl D211

04- SCL- 237 PAGE 4

08/ 02/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY MOBI LI ZATI ON FOR STRI PI NG WORK, PARTI AL
FREMONT CA 374600
CHRI SP COVPANY THRU BI D | TEM 44
FREMONT CA 374600
CHRI SP COVPANY THRU BID | TEM 61
FREMONT CA 374600
CHRI SP COVPANY TRAFFI C CONTROL FOR STRI PI NG WORK, PARTI AL
FREMONT CA 374600
CCOLUMBI A ELECTRI C | TEM 62 (100%
SAN LEANDRO CA 765902
H GHWAY SPECI ALTY CO | NC. | TEM 17 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY CO. | NC. | TEM 2 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY CO. | NC. | TEM 4 (100%
PALO CEDRO CA 1003147
H GHWAY SPECI ALTY CO | NC. | TEM 45 (100%
PALO CEDRO CA 1003147
H GHWAY SPECI ALTY CO | NC. THRU BI D | TEM 55
PALO CEDRO CA 1003147
KRC SAFETY CO. INC | TEM 3 (93%
VI SALIA CA 507950

CONTI NUED ON NEXT PAGE



04-2J6604
04- SCL- 237
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

KRC SAFETY CO. | NC
VI SALIA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

Bl DDER | D NAME AND ADDRESS

507950

386026

386026

386026

LI CENSE NUMBER

TRAFFI C CONTROL, PARTI AL

| TEM 17 (100%

| TEM 8 (100%

THRU BI D | TEM 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

| TEM 1 (100%

| TEM 14 (100%

| TEM 4250 (100%

| TEM 5661 (100%

LEAD COVPLI ANCE PLAN

STRI PI NG AND SI GNS
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Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
08/ 03/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C | NC.
SAN LEANDRO CA

COLUMBI A ELECTRI C | NC.
SAN LEANDRO CA

CORRAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORRAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORRAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORRAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORRAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

374600

374600

765902

765902

332441

332441

332441

332441

332441

833032

833032

STRI PI NG REMOVAL

YELLOW STI PI NG REMOVAL

ELECTRI CAL

| TEM 62 (100%

GUARDRAI L SYSTEM

| TEM 51 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 63 (100%

CONCRETE WORK

| TEM 37 (75%



04-2J6604 Bl D211

04- SCL- 237 PAGE 7

08/ 02/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FBD VANGUARD CONSTRUCTI ON | TEM 39 (75%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON | TEM 52 (75%
LI VERMORE CA 833032
STOLOSKI & GONZALEZ, | NC | TEM 20 (100%
HALF MOON BAY CA 489175
STOLOSKI & GONZALEZ, | NC | TEM 2735 (100%
HALF MOON BAY CA 489175
STOLCSKI & GONZALEZ, | NC UNDERGROUND SLURRY BACKFI LL
HALF MOON BAY CA 489175
STOLCSKI & GONZALEZ, | NC UNDERGROUND WORK

HALF MOON BAY CA 489175



04-2J6604 Bl D211

04- SCL- 237 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

08/ 02/ 17 08/ 03/ 17

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00 10, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00 115, 000. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 35. 00 4. 200. 00
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 4, 087. 50 4. 087. 50
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 7,500. 00 7,500. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 5, 000. 00 5, 000. 00
8 130610 TEMPORARY CHECK DAM LF 60 36. 50 2,190. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 354. 50 1, 063. 50
10 130640 TEMPORARY FI BER ROLL LF 1, 500 6. 00 9, 000. 00
11 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 3, 675. 50 14, 702. 00
12 130730 STREET SWEEPI NG LS LUVP SUM 9,942. 50 9,942. 50
13 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 709. 50 1, 709. 50
14 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 650 2.00 3, 300. 00

STRI PE ( HAZARDOUS WASTE)

15 153120 REMOVE CONCRETE ( LF) LF 1, 620 9.00 14, 580. 00
16 153121 REMOVE CONCRETE ( CY) (% 0.6 4,338. 50 2, 603. 10
17 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1, 000 5. 50 5, 500. 00
18 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 30, 000. 00 30, 000. 00
19 190101 ROADVWAY EXCAVATI ON cY 500 44.00 22, 000. 00
20 (F) 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) cY 17 292. 00 4,964. 00
21 198010 | MPORTED BORROW ( CY) cY 440 57. 00 25, 080. 00
22 206405 REMOVE | RRI GATI ON FACI LI TY LS LUVP SUM 7,235. 00 7. 235.00
23 390132 HOT M X ASPHALT ( TYPE A) TON 750 140. 00 105, 000. 00
24 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 850 201. 50 171, 275. 00
25 397005 TACK COAT TON 2.3 1, 424. 00 3,275.20
26 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 7,020 5. 00 35, 100. 00
27 (F) 510092 STRUCTURAL CONCRETE, HEADWALL cY 1.2 6, 508. 50 7,810. 20
28 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cy 7 3, 781. 00 26, 467. 00
29 (F) 510526 M NOR CONCRETE ( BACKFI LL) cY 22 612. 50 13, 475. 00
30 520101 BAR REI NFORCI NG STEEL LB 1,335 3.50 4,672.50
31 610107 15" ALTERNATI VE Pl PE CULVERT LF 110 84. 00 9, 240. 00
32 610108 18" ALTERNATI VE Pl PE CULVERT LF 334 114. 50 38, 243. 00
33 710132 REMOVE CULVERT (LF) LF 45 75. 50 3,397.50
34 710150 REMOVE | NLET EA 1 2,327.00 2,327.00
35 710152 REMOVE HEADWALL EA 1 2,327.00 2,327.00
36 033391 CLEAN LI NED DI TCH LF 500 14. 00 7. 000. 00
37 730020 M NOR CONCRETE (CURB) (CY) cY 31 1, 321.50 40, 966. 50



04-2J6604 Bl D211

04- SCL- 237 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 02/ 17 08/ 03/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
38 731502 M NOR CONCRETE (M SCELLANEQUS cy 0.6 7, 265. 50 4,359. 30
CONSTRUCTI ON)
39 731519 M NOR CONCRETE ( STAMPED CONCRETE) SQFT 9,120 22.50 205, 200. 00
40 731790 REMOVE CONCRETE | SLAND ( PORTI ONS) ( SQYD) SQYD 440 18. 50 8, 140. 00
41 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1,218 1. 00 1, 218. 00
42 810120 REMOVE PAVENENT MARKER EA 410 4.00 1, 640. 00
43 810220 PAVEMENT MARKER ( NON- REFLECTI VE) EA 220 1.50 330. 00
a4 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 190 3.50 665. 00
45 820250 REMOVE ROADS| DE SI GN EA 3 100. 00 300. 00
46 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 7 14. 00 98. 00
(0. 063" - UNFRANED)
47 033392 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 9 15. 00 135. 00
(0.063") UNFRAVED FOR RETROREFLECTI VE
48 033393 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 50 11. 00 550. 00
(0.080") FRAMED FOR RETROREFLECTI VE
49 033394 RETROREFLECTI VE SHEETI NG ( TYPE XI) SQFT 55 4.50 247.50
50 820840 ROADSI DE SI GN - ONE POST EA 5 275. 00 1, 375. 00
51 832015 M DWEST GUARDRAI L SYSTEM (7' WOOD POST) LF 350 45. 00 15, 750. 00
52 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 130 120. 50 15, 665. 00
53 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
54 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4,000. 00 4,000. 00
55 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4,500. 00 4,500. 00
56 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3, 080 2.50 7. 700. 00
57 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 170 3.50 595. 00
58 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 550 7.00 3, 850. 00
59 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 2, 860 2.00 5, 720. 00
( BROKEN 36- 12)
60 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,520 2.00 9, 040. 00
61 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 530 10. 00 5, 300. 00
62 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 45, 690. 00 45, 690. 00
63 999990 MOBI LI ZATI ON LS LUVP SUM 126, 000. 00 126, 000. 00

TOTAL 1,242, 300. 80
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04-2J6604
04- SCL- 237
08/ 02/ 17

31000.
100000.
10931.
4400.
10000.
97500.
119000.
4600.
42120.
9600.
31500.
9900.
2670.
14850.
33400.
3375.
3000.
3000.
12500.
96100.
2820.
164160.

SUMMARY

OF

REMA/

153000. 00
4830. 00
42120. 00
3600. 00
19600. 00
6160. 00
6675. 00
41250. 00
141950. 00
1440. 00
1900. 00
2300. 00
11000. 00
77500. 00
1740. 00
164160. 00

N

N G

B

DDERS

Bl D211
PAGE 10

08/ 03/ 17



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
TOT

04-2J6604

04- SCL- 237
08/ 02/ 17
SECOND

Bl D AMOUNT
50. 00 22000. 00
1.00 1218. 00
2.00 820. 00
2.50 550. 00
3.00 570. 00
150. 00 450. 00
15. 00 105. 00
15. 00 135. 00
10. 00 500. 00
5. 00 275. 00
350. 00 1750. 00
45. 00 15750. 00
200. 00 26000. 00
1, 000. 00 1000. 00
4, 000. 00 4000. 00
4, 500. 00 4500. 00
. 60 1848. 00
1.20 204. 00
6. 00 3300. 00
. 60 1716. 00
. 80 3616. 00
2.00 1060. 00
45, 690. 00 45690. 00
120, 000. 00 120000. 00
1, 293, 371. 00

SUMMARY

OF REMA

TH RD
Bl D AMOUNT
45. 00 19800
5.00 6090
2.00 820
2.00 440
4.00 760
50. 00 150
15. 00 105
15. 00 135
22.00 1100
18. 00 990
350. 00 1750
85. 00 29750
110. 00 14300
4,100. 00 4100
5, 000. 00 5000
6, 000. 00 6000
.75 2310
1.50 255
7.00 3850
.75 2145
1.00 4520
2.00 1060
47, 500. 00 47500.
56, 500. 00 56500.
1, 397, 055. 00

N

N G

B

DDERS

Bl D211
PAGE 11
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